



AGREEMENT SUMMARY

NAME OF OTHER CONTRACTING PARTY
AIR TRANSPORT IT SERVICES, INC

PROPOSED ACTION

NEW ITEM AMENDMENT, NUMBER RENEWAL EXTENSION

DOCUMENT TYPE PROFESSIONAL CONSULTING SERVICES CONTRACT

PURPOSE

Systems and Services Agreement for the Airport Information Management System

SPECIAL PROVISIONS (select if applicable)

LIVING WAGE PROGRAM M/WBE PROGRAM
SBE SHELTERED MARKET PROGRAM REQUIRES IN-KIND MATCH: \$ OR %
FEDERAL DBE PROGRAM REQUIRES CASH MATCH: \$ OR %
CDBE PROGRAM

EFFECTIVE DATES (new agreements only)

START: Upon Board Execution
END: Upon Final Acceptance of the AIMS by the County

EFFECTIVE DATES (amendments only)

NO CHANGE
END DATE HAS CHANGED FROM TO
TERM HAS FROM TO

CONTRACT ADMINISTRATOR

NAME: John Hernandez
PHONE: 954-359-2582

CONTRACT TYPE

COST REIMBURSEMENT OPEN-END
FIRM FIXED PRICE TIME AND MATERIALS
PERFORMANCE BASED OTHER

CONTRACT VALUE (new contracts)

ACTUAL ESTIMATED
Base amount \$4,858,920.00
Reimbursables \$0.00
Optional Services \$580,000.00
Total contract value \$5,438,920.00

CONTRACT VALUE (amendments only)

NO CHANGE ACTUAL ESTIMATED
Original approved contract value
Approved previous adjustments
Value of this action
Amended total contract value

PAYMENT METHOD

LUMP SUM PAYMENT
MILESTONE / PROGRESS BASED
SCHEDULED OR TIME-BASED
OTHER

PAYMENT TERMS

County shall pay contractor, in two installments, for the Licensed Software a fee of \$459,000.00; ninety (90) percent of each invoice total after preliminary acceptance of any subphase within Phase Zero and Phase One; ninety-two and a half (92.5) percent of each invoice total after preliminary acceptance of any subphase within Phase Two; and ninety-five (95) percent of each invoice total after preliminary acceptance of any subphase within third phase.

COST ADJUSTMENT

NOT APPLICABLE FIXED PERCENTAGE % ACTUAL COST
CPI OR OTHER INDEX FIXED COST \$ OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY

Total County established M/WBE, SBE, CDBE, or DBE participation goal for this action or project: 16%
Total contractor-committed M/WBE, SBE, CDBE, or DBE participation goal planned for this action or project:
M/WBE, SBE, CDBE, or DBE participation to date:

RENEWAL OR EXTENSION TERMS

N/A

TERMINATION AND CANCELLATION PROVISIONS

FOR CAUSE: X ARTICLE 10.1 & 10.2
FOR CONVENIENCE: X ARTICLE 10.3

DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION

Accepted installation of the software and services that will comprise the AIMS.

LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.

Standard agreement revised to allow for issuance of work authorizations; performance/payment bond not to terminate at final acceptance, but continue until conclusion of Contractor's fifteen (15) month warranty period; and language inserted from

County's standard construction contract to address project's construction elements.