



AGREEMENT SUMMARY

NAME OF OTHER CONTRACTING PARTY
FEDERAL AVIATION ADMINISTRATION (FAA)

PROPOSED ACTION

- NEW ITEM, AMENDMENT, NUMBER, RENEWAL, EXTENSION

DOCUMENT TYPE

Reimbursable Agreement (RA)

PURPOSE

This FAA Reimbursable Agreement (RA) AJW-FN-ESA-10-0480 allows for reimbursement of construction services in the amount of \$5,302,673.80 to perform services such as: supply all government furnished electronic equipment (ASR-9); all necessary cables and conduct a Joint Acceptance Inspection (JAI) with local FAA personnel to relocate and install the FLL ASR-9 facility. The timeline for relocation and installation of the FLL ASR-9 facility is estimated at thirty-six (36) months.

SPECIAL PROVISIONS (select if applicable)

- LIVING WAGE PROGRAM, SBE SHELTERED MARKET PROGRAM, FEDERAL DBE PROGRAM, CDBE PROGRAM, M/WBE PROGRAM, REQUIRES IN-KIND MATCH, REQUIRES CASH MATCH

EFFECTIVE DATES (new agreements only)

START: Acceptance of Agreement
END: Upon Completion of Construction and Reconciliation

EFFECTIVE DATES (amendments only)

- NO CHANGE, END DATE HAS CHANGED FROM TO, TERM HAS FROM TO

CONTRACT ADMINISTRATOR

NAME: Steven Wiesner, Director, AEP.
PHONE: 954-359-1026

CONTRACT TYPE

- COST REIMBURSEMENT, FIRM FIXED PRICE, PERFORMANCE BASED, OPEN-END, TIME AND MATERIALS, OTHER REIMBURSABLE

CONTRACT VALUE (new contracts)

Table with columns for contract value components: ACTUAL, ESTIMATED, Base amount (\$5,302,673.80), Reimbursables (\$0.00), Optional Services (\$0.00), Total contract value (\$5,302,673.80)

CONTRACT VALUE (amendments only)

Table with columns for contract value components: NO CHANGE, ACTUAL, ESTIMATED, Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value

PAYMENT METHOD

- LUMP SUM PAYMENT, MILESTONE / PROGRESS BASED, SCHEDULED OR TIME-BASED, OTHER ADVANCE PAYMENT

PAYMENT TERMS

COST ADJUSTMENT

- NOT APPLICABLE, CPI OR OTHER INDEX, FIXED PERCENTAGE %, FIXED COST \$, ACTUAL COST, OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY

Total County established M/WBE, SBE, CDBE, or DBE participation goal for this action or project: N/A
Total contractor-committed M/WBE, SBE, CDBE, or DBE participation goal planned for this action or project: N/A
M/WBE, SBE, CDBE, or DBE participation to date: N/A

RENEWAL OR EXTENSION TERMS

N/A

TERMINATION AND CANCELLATION PROVISIONS

FOR CAUSE: EITHER PARTY CAN CANCEL WITH OR WITHOUT CAUSE BY PROVIDING AT LEAST 30 DAYS NOTICE
FOR CONVENIENCE: EITHER PARTY CAN CANCEL WITH OR WITHOUT CAUSE BY PROVIDING AT LEAST 30 DAYS NOTICE

|  |  |
|--|--|
| <b>DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION</b>                    | Provide services including equipment, cabling and Joint Acceptance Inspection (JAI) to relocate the FLL Airport Surveillance Radar (ASR-9).                              |
| <b>LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.</b> | This Agreement has been approved as to form by the Office of County Attorney. Since it is an agreement with the FAA, it does not contain standard County contract terms. |