



AGREEMENT SUMMARY

EXHIBIT 1

NAME OF OTHER CONTRACTING PARTY CEDARCRESTONE, INC.																						
PROPOSED ACTION <input checked="" type="checkbox"/> NEW ITEM <input type="checkbox"/> AMENDMENT, NUMBER <input type="checkbox"/> RENEWAL <input type="checkbox"/> EXTENSION		DOCUMENT TYPE Other - Master Services Agreement																				
PURPOSE Establishes a Master Services Agreement for ERP System Implementation and Integration Services																						
SPECIAL PROVISIONS (select if applicable) <table border="0"><tr><td><input type="checkbox"/> LIVING WAGE PROGRAM</td><td><input checked="" type="checkbox"/> CBE PROGRAM</td></tr><tr><td><input type="checkbox"/> SBE SHELTERED MARKET PROGRAM</td><td><input type="checkbox"/> M/WBE PROGRAM</td></tr><tr><td><input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM</td><td><input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %</td></tr><tr><td><input type="checkbox"/> CDBE PROGRAM</td><td><input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %</td></tr></table>			<input type="checkbox"/> LIVING WAGE PROGRAM	<input checked="" type="checkbox"/> CBE PROGRAM	<input type="checkbox"/> SBE SHELTERED MARKET PROGRAM	<input type="checkbox"/> M/WBE PROGRAM	<input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM	<input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %	<input type="checkbox"/> CDBE PROGRAM	<input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %												
<input type="checkbox"/> LIVING WAGE PROGRAM	<input checked="" type="checkbox"/> CBE PROGRAM																					
<input type="checkbox"/> SBE SHELTERED MARKET PROGRAM	<input type="checkbox"/> M/WBE PROGRAM																					
<input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM	<input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %																					
<input type="checkbox"/> CDBE PROGRAM	<input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %																					
EFFECTIVE DATES (new agreements only) START: Upon execution by both parties END: After the expiration or termination of the last to conclude of the Implementation Services Term, the Hosting Services Term, or the Managed Services Term		EFFECTIVE DATES (amendments only) <input type="checkbox"/> NO CHANGE <input type="checkbox"/> END DATE HAS CHANGED FROM TO . <input type="checkbox"/> TERM HAS FROM TO .																				
CONTRACT ADMINISTRATOR NAME: John Bruno, CIO PHONE: 954-357-8821		CONTRACT TYPE <input type="checkbox"/> COST REIMBURSEMENT <input checked="" type="checkbox"/> OPEN-END <input type="checkbox"/> FIRM FIXED PRICE <input type="checkbox"/> TIME AND MATERIALS <input type="checkbox"/> PERFORMANCE BASED <input type="checkbox"/> OTHER																				
CONTRACT VALUE (new contracts) <table border="0"><tr><td><input type="checkbox"/> ACTUAL <input checked="" type="checkbox"/> ESTIMATED</td><td></td></tr><tr><td>Base amount</td><td>\$42,052,000.00</td></tr><tr><td>Reimbursables</td><td></td></tr><tr><td>Optional Services</td><td>\$3,350,000.00</td></tr><tr><td>Total contract value</td><td>\$45,402,000.00</td></tr></table>		<input type="checkbox"/> ACTUAL <input checked="" type="checkbox"/> ESTIMATED		Base amount	\$42,052,000.00	Reimbursables		Optional Services	\$3,350,000.00	Total contract value	\$45,402,000.00	CONTRACT VALUE (amendments only) <table border="0"><tr><td><input type="checkbox"/> NO CHANGE <input type="checkbox"/> ACTUAL <input type="checkbox"/> ESTIMATED</td><td></td></tr><tr><td>Original approved contract value</td><td></td></tr><tr><td>Approved previous adjustments</td><td></td></tr><tr><td>Value of this action</td><td></td></tr><tr><td>Amended total contract value</td><td></td></tr></table>	<input type="checkbox"/> NO CHANGE <input type="checkbox"/> ACTUAL <input type="checkbox"/> ESTIMATED		Original approved contract value		Approved previous adjustments		Value of this action		Amended total contract value	
<input type="checkbox"/> ACTUAL <input checked="" type="checkbox"/> ESTIMATED																						
Base amount	\$42,052,000.00																					
Reimbursables																						
Optional Services	\$3,350,000.00																					
Total contract value	\$45,402,000.00																					
<input type="checkbox"/> NO CHANGE <input type="checkbox"/> ACTUAL <input type="checkbox"/> ESTIMATED																						
Original approved contract value																						
Approved previous adjustments																						
Value of this action																						
Amended total contract value																						
PAYMENT METHOD <input type="checkbox"/> LUMP SUM PAYMENT <input checked="" type="checkbox"/> MILESTONE / PROGRESS BASED <input type="checkbox"/> SCHEDULED OR TIME-BASED <input type="checkbox"/> OTHER	PAYMENT TERMS Payment terms are defined in Agreement Exhibit B-1 Implementation Payment Schedule, Exhibit B-2 Hosting Services Payment Schedule, and Exhibit B-3 Managed Services Payment and Rates Schedule																					
COST ADJUSTMENT <table border="0"><tr><td><input type="checkbox"/> NOT APPLICABLE</td><td><input type="checkbox"/> FIXED PERCENTAGE %</td><td><input type="checkbox"/> ACTUAL COST</td></tr><tr><td><input checked="" type="checkbox"/> CPI OR OTHER INDEX - HOSTING</td><td><input type="checkbox"/> FIXED COST \$</td><td><input type="checkbox"/> OTHER</td></tr></table>			<input type="checkbox"/> NOT APPLICABLE	<input type="checkbox"/> FIXED PERCENTAGE %	<input type="checkbox"/> ACTUAL COST	<input checked="" type="checkbox"/> CPI OR OTHER INDEX - HOSTING	<input type="checkbox"/> FIXED COST \$	<input type="checkbox"/> OTHER														
<input type="checkbox"/> NOT APPLICABLE	<input type="checkbox"/> FIXED PERCENTAGE %	<input type="checkbox"/> ACTUAL COST																				
<input checked="" type="checkbox"/> CPI OR OTHER INDEX - HOSTING	<input type="checkbox"/> FIXED COST \$	<input type="checkbox"/> OTHER																				
EQUITY PROGRAM PARTICIPATION SUMMARY Total County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 10% Total contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date:																						
RENEWAL OR EXTENSION TERMS THREE (3) FIVE (5) YEAR OPTIONS TO RENEW		TERMINATION AND CANCELLATION PROVISIONS FOR CAUSE: 30 DAYS AFTER WRITTEN NOTICE OF BREACH FOR CONVENIENCE: 30 DAYS AFTER WRITTEN NOTICE																				
DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION		Deliverables schedule at Exhibit A-1, section 12. Exhibit 5																				
LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.		See Exhibit - Additional Information																				



AGREEMENT SUMMARY

EXHIBIT 1

NAME OF OTHER CONTRACTING PARTY GOVERNMENTJOBS.COM, INC. d/b/a NEOGOV									
PROPOSED ACTION <input checked="" type="checkbox"/> NEW ITEM <input type="checkbox"/> AMENDMENT, NUMBER <input type="checkbox"/> RENEWAL <input type="checkbox"/> EXTENSION	DOCUMENT TYPE Other - Software as a Service								
PURPOSE Procure Software-as-a-Service (SaaS) for Recruitment and Applicant Tracking									
SPECIAL PROVISIONS (select if applicable) <table border="0"><tr><td><input type="checkbox"/> LIVING WAGE PROGRAM</td><td><input type="checkbox"/> CBE PROGRAM</td></tr><tr><td><input type="checkbox"/> SBE SHELTERED MARKET PROGRAM</td><td><input type="checkbox"/> M/WBE PROGRAM</td></tr><tr><td><input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM</td><td><input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %</td></tr><tr><td><input type="checkbox"/> CDBE PROGRAM</td><td><input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %</td></tr></table>		<input type="checkbox"/> LIVING WAGE PROGRAM	<input type="checkbox"/> CBE PROGRAM	<input type="checkbox"/> SBE SHELTERED MARKET PROGRAM	<input type="checkbox"/> M/WBE PROGRAM	<input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM	<input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %	<input type="checkbox"/> CDBE PROGRAM	<input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %
<input type="checkbox"/> LIVING WAGE PROGRAM	<input type="checkbox"/> CBE PROGRAM								
<input type="checkbox"/> SBE SHELTERED MARKET PROGRAM	<input type="checkbox"/> M/WBE PROGRAM								
<input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM	<input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %								
<input type="checkbox"/> CDBE PROGRAM	<input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %								
EFFECTIVE DATES (new agreements only) START: Effective on the date it is fully executed by the parties END: Five (5) years from the date of Final Acceptance	EFFECTIVE DATES (amendments only) <input type="checkbox"/> NO CHANGE <input type="checkbox"/> END DATE HAS CHANGED FROM TO . <input type="checkbox"/> TERM HAS FROM TO .								
CONTRACT ADMINISTRATOR NAME: John Bruno, CIO PHONE: 954-357-5716	CONTRACT TYPE <input type="checkbox"/> COST REIMBURSEMENT <input type="checkbox"/> OPEN-END <input checked="" type="checkbox"/> FIRM FIXED PRICE <input type="checkbox"/> TIME AND MATERIALS <input type="checkbox"/> PERFORMANCE BASED <input type="checkbox"/> OTHER								
CONTRACT VALUE (new contracts) <input type="checkbox"/> ACTUAL <input checked="" type="checkbox"/> ESTIMATED Base amount \$442,900.00 Reimbursables 0.00 Optional Services \$50,000.00 Total contract value \$492,900.00	CONTRACT VALUE (amendments only) <input type="checkbox"/> NO CHANGE <input type="checkbox"/> ACTUAL <input type="checkbox"/> ESTIMATED Original approved contract value Approved previous adjustments Value of this action Amended total contract value								
PAYMENT METHOD <input type="checkbox"/> LUMP SUM PAYMENT <input type="checkbox"/> MILESTONE / PROGRESS BASED <input type="checkbox"/> SCHEDULED OR TIME-BASED <input checked="" type="checkbox"/> OTHER	PAYMENT TERMS Not-to-exceed in the amount of \$492,900.00 for the initial 5-year term. Refer to Exhibit B, Payment Schedule in the agreement.								
COST ADJUSTMENT <input checked="" type="checkbox"/> NOT APPLICABLE <input type="checkbox"/> FIXED PERCENTAGE % <input type="checkbox"/> ACTUAL COST <input type="checkbox"/> CPI OR OTHER INDEX <input type="checkbox"/> FIXED COST \$ <input type="checkbox"/> OTHER									
EQUITY PROGRAM PARTICIPATION SUMMARY Total County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A Total contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date:									
RENEWAL OR EXTENSION TERMS THREE (3) 5-YEAR OPTIONS TO RENEW	TERMINATION AND CANCELLATION PROVISIONS FOR CAUSE: 10 DAYS UPON WRITTEN NOTICE OF UNCURED BREACH FOR CONVENIENCE: 30 DAYS AFTER WRITTEN NOTICE								
DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION	See Exhibit A – Statement of Work								
LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.	See Exhibit - Additional Information								



BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

AGREEMENT SUMMARY

EXHIBIT 1

NAME OF OTHER CONTRACTING PARTY
BIDDLE CONSULTING GROUP, INC.

PROPOSED ACTION

☒ NEW ITEM ☐ AMENDMENT, NUMBER ☐ RENEWAL ☐ EXTENSION

DOCUMENT TYPE

Other- License, SaaS, Support/Maintenance

PURPOSE

Procure Software License, Software-as-a-Service, Maintenance and Support Services for Applicant Testing

SPECIAL PROVISIONS (select if applicable)

☐ LIVING WAGE PROGRAM
☐ SBE SHELTERED MARKET PROGRAM
☐ FEDERAL DBE/ACDBE PROGRAM
☐ CDBE PROGRAM

☐ CBE PROGRAM
☐ M/WBE PROGRAM
☐ REQUIRES IN-KIND MATCH: \$ OR %
☐ REQUIRES CASH MATCH: \$ OR %

EFFECTIVE DATES (new agreements only)

START: Upon execution of both parties
 END: Five (5) years from the date of Final Acceptance

EFFECTIVE DATES (amendments only)

☐ NO CHANGE
☐ END DATE HAS CHANGED FROM TO
☐ TERM HAS FROM TO

CONTRACT ADMINISTRATOR

NAME: John Bruno, CIO
 PHONE: 954-357-5716

CONTRACT TYPE

☐ COST REIMBURSEMENT ☐ OPEN-END
☒ FIRM FIXED PRICE ☐ TIME AND MATERIALS
☐ PERFORMANCE BASED ☐ OTHER

CONTRACT VALUE (new contracts)

☒ ACTUAL ☐ ESTIMATED
 Base amount *0.00
 Reimbursables *0.00
 Optional Services \$25,000.00
 Total contract value \$25,000.00

CONTRACT VALUE (amendments only)

☐ NO CHANGE ☐ ACTUAL ☐ ESTIMATED
 Original approved contract value
 Approved previous adjustments
 Value of this action
 Amended total contract value

PAYMENT METHOD

☐ LUMP SUM PAYMENT
☐ MILESTONE / PROGRESS BASED
☐ SCHEDULED OR TIME-BASED
☒ OTHER - EXHIBIT B

PAYMENT TERMS

*Not-to-exceed in the amount of \$25,000.00 plus license, SaaS, maintenance and support fees at no additional charge to the County over the fees included in the GovernmentJobs.com, Inc. d/b/a NeoGov contract.

COST ADJUSTMENT

☒ NOT APPLICABLE ☐ FIXED PERCENTAGE % ☐ ACTUAL COST
☐ CPI OR OTHER INDEX ☐ FIXED COST \$ ☐ OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY

Total County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A
 Total contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project:
 M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date:

RENEWAL OR EXTENSION TERMS

Three (3) 5-year extensions

TERMINATION AND CANCELLATION PROVISIONS

FOR CAUSE: 10 DAYS AFTER WRITTEN NOTICE
 FOR CONVENIENCE: 30 DAYS AFTER WRITTEN NOTICE

DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION

See Exhibit A – Statement of Work

LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.

See Exhibit -Additional Information



BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

AGREEMENT SUMMARY

EXHIBIT 1

NAME OF OTHER CONTRACTING PARTY

N. HARRIS COMPUTER CORPORATION

PROPOSED ACTION

☒ NEW ITEM ☐ AMENDMENT, NUMBER ☐ RENEWAL ☐ EXTENSION

DOCUMENT TYPE

Other - Software License, Maintenance, and Support Agreement

PURPOSE

Software License, Maintenance and Support Agreement

SPECIAL PROVISIONS (select if applicable)

☐ LIVING WAGE PROGRAM
☐ SBE SHELTERED MARKET PROGRAM
☐ FEDERAL DBE/ACDBE PROGRAM
☐ CDBE PROGRAM

☐ CBE PROGRAM
☐ M/WBE PROGRAM
☐ REQUIRES IN-KIND MATCH: \$ OR %
☐ REQUIRES CASH MATCH: \$ OR %

EFFECTIVE DATES (new agreements only)

START: Upon execution by both parties

END: Five years after the date of Final Acceptance

EFFECTIVE DATES (amendments only)

☐ NO CHANGE
☐ END DATE HAS CHANGED FROM TO .
☐ TERM HAS FROM TO .

CONTRACT ADMINISTRATOR

NAME: John Bruno, CIO

PHONE: 954-357-8821

CONTRACT TYPE

☐ COST REIMBURSEMENT ☐ OPEN-END
☒ FIRM FIXED PRICE ☐ TIME AND MATERIALS
☐ PERFORMANCE BASED ☐ OTHER

CONTRACT VALUE (new contracts)

☐ ACTUAL ☒ ESTIMATED
 Base amount \$441,000.00
 Reimbursables
 Optional Services \$155,000.00
 Total contract value **\$596,000.00**

CONTRACT VALUE (amendments only)

☐ NO CHANGE ☐ ACTUAL ☐ ESTIMATED
 Original approved contract value
 Approved previous adjustments
 Value of this action
 Amended total contract value

PAYMENT METHOD

☐ LUMP SUM PAYMENT
☐ MILESTONE / PROGRESS BASED
☐ SCHEDULED OR TIME-BASED
☒ OTHER *

PAYMENT TERMS

*Payment terms are defined in Exhibit B-Payment Schedule

COST ADJUSTMENT

☒ NOT APPLICABLE ☐ FIXED PERCENTAGE % ☐ ACTUAL COST
☐ CPI OR OTHER INDEX ☐ FIXED COST \$ ☐ OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY

Total County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A

Total contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project:

M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date:

RENEWAL OR EXTENSION TERMS

THREE (3) FIVE (5) YEAR OPTIONS TO RENEW

TERMINATION AND CANCELLATION PROVISIONS

FOR CAUSE: 30 DAYS AFTER WRITTEN NOTICE OF BREACH

FOR CONVENIENCE: 30 DAYS AFTER WRITTEN NOTICE

DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION

Exhibit A - Statement of Work

LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.

See Exhibit - Additional Information



BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

AGREEMENT SUMMARY

EXHIBIT 1

NAME OF OTHER CONTRACTING PARTY

MYTHICS, INCORPORATED

PROPOSED ACTION

☒ NEW ITEM ☐ AMENDMENT, NUMBER ☐ RENEWAL ☐ EXTENSION

DOCUMENT TYPE

Other - Software License, Maintenance & Support

PURPOSE

Procure Software Licenses, Maintenance, and Support Agreement and Supplemental Terms for Oracle® Products

SPECIAL PROVISIONS (select if applicable)

☐ LIVING WAGE PROGRAM☐ SBE SHELTERED MARKET PROGRAM☐ FEDERAL DBE/ACDBE PROGRAM☐ CDBE PROGRAM☐ CBE PROGRAM☐ M/WBE PROGRAM☐ REQUIRES IN-KIND MATCH: \$ OR %☐ REQUIRES CASH MATCH: \$ OR %

EFFECTIVE DATES (new agreements only)

START: Date Agreement is fully executed

END: 5 years from full execution

EFFECTIVE DATES (amendments only)

☐ NO CHANGE☐ END DATE HAS CHANGED FROM TO☐ TERM HAS FROM TO

CONTRACT ADMINISTRATOR

NAME: John Bruno, CIO

PHONE: 954-357-8821

CONTRACT TYPE

☐ COST REIMBURSEMENT☒ OPEN-END☐ FIRM FIXED PRICE☐ TIME AND MATERIALS☐ PERFORMANCE BASED☐ OTHER

CONTRACT VALUE (new contracts)

☐ ACTUAL☒ ESTIMATED

Base amount \$4,873,545.00

Reimbursables

Optional Services \$105,600.00

Total contract value \$5,059,600.00

CONTRACT VALUE (amendments only)

☐ NO CHANGE☐ ACTUAL☐ ESTIMATED

Original approved contract value

Approved previous adjustments

Value of this action

Amended total contract value

PAYMENT METHOD

☐ LUMP SUM PAYMENT☐ MILESTONE / PROGRESS BASED☐ SCHEDULED OR TIME-BASED☒ OTHER SCHEDULE 1, EXHIBIT B

PAYMENT TERMS

License fees are invoiced ninety (90) days after Final Acceptance; Support and Maintenance are invoiced quarterly in arrears. (Section 5.2.1)

COST ADJUSTMENT

☒ NOT APPLICABLE☐ FIXED PERCENTAGE %☐ ACTUAL COST☐ CPI OR OTHER INDEX☐ FIXED COST \$☐ OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY

Total County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A

Total contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project:

M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date:

RENEWAL OR EXTENSION TERMS

(3) FIVE-YEAR TERMS

TERMINATION AND CANCELLATION PROVISIONS

FOR CAUSE: 10 DAYS AFTER WRITTEN NOTICE OF BREACH

FOR CONVENIENCE: 30 DAYS WRITTEN NOTICE

DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION

Exhibit A - Statement of Work

LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.

See Exhibit - Additional Information