



AGREEMENT SUMMARY

1. Other Contracting Party:

WHITING-TURNER CONTRACTING COMPANY

2. Proposed Action:

[X] New Contract [] Amendment [] Renewal [] Extension

3. Document Type (select one):

Design-Build Agreement

4. Purpose/Description:

Provides design, construction and implementation of the new Checked Baggage Inspection System at Terminal 4 at Broward County's Fort Lauderdale-Hollywood International Airport.

5. Special Provisions (select if applicable):

[] Living Wage Program [] SBE Sheltered Market Program
[] Workforce Investment Pilot Program [] M/WBE Program
[] Federal DBE/ACDBE program [] In-Kind Match Required: \$ _____ or _____ %
[X] CBE Program [] Cash Match Required: \$ _____ or _____ %

6.a. Effective Dates (for new agreements only):

Start : Upon Board approval
End: At the End of the Warranty Period

6.b. Effective Dates (amendments only):

[] No Change
[] End date has changed from _____ to _____.
[] Term has from _____ to _____.

7. Contract Administrator:

Name: TREVOR FISHER, P.E., MBA
Phone: 954-359-6866

8. Contract Type:

[] Cost reimbursement [] Open-end
[] Firm fixed price [] Time and materials
[] Performance-based [X] Other Lump Sum and Not-to-Exceed

9.a. Contract Value (new contracts)

[X] Actual [] Estimated

Table with 2 columns: Description, Value. Rows: Lump Sum (\$32,802,663), Owner's Allowance, Not-to-Exceed (\$3,142,875), Total contract value (\$35,945,538)

9.b. Contract Value (amendments only)

[] No change [] Actual [] Estimated

Table with 2 columns: Description, Value. Rows: Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value

10. Payment Method

[] Lump Sum Payment
[] Milestone or Progress-Based
[] Scheduled or Time-Based
[X] Other In accordance with General Conditions of the Agreement

11. Payment Terms

Design-Builder shall submit a monthly payment application in accordance with General Conditions of the Agreement.

12. Cost Adjustment

[] Not Applicable [] Fixed Percentage - ___% [] Actual Cost
[] CPI or other Index [] Fixed Amount - \$_____ [X] Other: As determined by the Contract Documents and General Conditions

13. Equity Program Participation Summary

a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 22%
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: 22%
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: 0%

14. Renewal or Extension Terms:

NONE

15. Termination and Cancellation Provisions

For Cause: Upon written notice to Design-Builder and its Surety if a breach has not been corrected within ten (10) calendar days from notice identifying the breach.
For Convenience: Upon Action of Board or with ten (10) days written notice to Design-Builder.

16. Deliverables, milestones or scope of this action:

Design and construction of the Terminal 4 Checked Baggage Inspection System project.

17. List terms, considerations or deviations from standard county form.

None