



termination date stated in written notice provided by County, which termination date shall be not less than thirty (30) days after the date of such written notice.

In Phases 1 and 2 the Consultant shall update both the narrative and graphics of Elements 1 through 6 and all applicable appendices and the Executive Summary (Element 7/Task 7) consistent with the Scope of Work. The consultant shall assist Port staff in uploading the final report entitled *2018 Port Everglades Master/Vision Plan Third Update* (Elements 1 through 6 and Executive Summary (Element 7) including all appendices to the Master/Vision Plan website. The Consultant shall prepare and provide 5 high resolution renderings and prepare and provide a high resolution collateral piece (such as a brochure).

- Furnish to County thirty (30) color copies on flash drives and 15 hard color copies in loose leaf binders of both the Draft Master/Vision Plan Document and Final Master/Vision Plan Document and make available electronically. The final report will be in compliance with ADA requirements
- In Phase 3, the consultant shall prepare and provide a 3-D Computer Animated Video in English, Mandarin Chinese, Spanish and Portuguese.
- In Phase 4 the Consultant will update the data and analysis sections of the Deepwater Port Component of the Broward County Comprehensive Plan (#BROWARDNEXT).
- In Task 10, Optional Services, related to the 2018 Port Everglades Master/Vision Plan Third Update and the deliverables outlined in Phase 1 through Phase 4. The deliverables for this phase will be determined as optional services are negotiated.

16. Deliverables, milestones or scope of this action:

17. List terms, considerations or deviations from standard county form.

None