



1. Other Contracting Party:

Hensel Phelps Construction Co. dba Hensel Phelps

2. Proposed Action:

[X] New Contract [] Amendment [] Renewal [] Extension

3. Document Type (select one):

New Agreement

4. Purpose/Description:

Design-build services for FLL Welcome Sign and Broward County Logo Sign at Broward County's Fort Lauderdale-Hollywood International Airport (FLL).

5. Special Provisions (select if applicable):

- [] Living Wage Program [] SBE Sheltered Market Program
[] Workforce Investment Pilot Program [] M/WBE Program
[] Federal DBE/ACDBE program [] In-Kind Match Required: \$ _____ or _____ %
[X] CBE Program [] Cash Match Required: \$ _____ or _____ %

6.a. Effective Dates (for new agreements only):

Start: Upon First Notice to Proceed.
End: Substantially completed in sixty (60) calendar days from issuance of the Second Notice to Proceed. Final completion in ninety (90) calendar days after Second Notice to Proceed.

6.b. Effective Dates (amendments only):

- [] No Change
[] End date has changed from _____ to _____.
[] Term from _____ to _____.

7. Contract Administrator:

Name: Marc Gambrell, P.E., A.A.E., Aviation Chief Development Officer (CDO), Assistant Director of Aviation for Capital Development
Phone: 954-357-2343

8. Contract Type:

- [] Cost reimbursement [] Open-end
[X] Firm fixed price [] Time and materials
[] Performance-based [] Other _____

9.a. Contract Value (new contracts)

Table with 2 columns: Category, Value. Includes Actual/Estimated checkboxes and rows for Base amount (\$582,880), Reimbursables (\$25,000), Optional Services (N/A), and Total contract value (\$607,880).

9.b. Contract Value (amendments only)

Table with 2 columns: Category, Value. Includes No change/Actual/Estimated checkboxes and rows for Original approved contract value, Approved previous adjustments, Value of this action, and Amended total contract value.

10. Payment Method

- [X] Lump Sum Payment
[] Milestone / Progress-Based
[] Scheduled or Time-Based
[] Other

11. Payment Terms

In accordance with General Condition (GC) – 6 Payment, Contractor may submit applications for payment not more frequently than monthly for Work completed.

12. Cost Adjustment

- [X] Not Applicable [] Fixed Percentage - ___% [] Actual Cost
[] CPI or other Index [] Fixed Amount - \$ _____ [] Other:

13. Equity Program Participation Summary

- a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this project: 10%
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this project: _
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: _____

14. Renewal or Extension Terms:

N/A

15. Termination and Cancellation Provisions

Termination for Convenience: Article 8.1: upon ten (10) calendar days written notice to Design-Builder County may, for its convenience and without cause, elect to terminate this Agreement.

Termination for Cause: Article 8.2: within ten (10) calendar days after written notice from the County identifying the breach.

16. Deliverables, milestones or scope of this action:

Removal of existing sign; design, manufacturing and installation of a new illuminated FLL Welcome Sign and Broward County Logo Sign.

17. List terms, considerations or deviations from standard county form.

N/A