



**Public Works Department**  
Project Management and Administration  
One North University Drive, Suite 305 • Plantation, Florida 33324 • 954-357-6410 • FAX 954-357-6340

**MEMORANDUM**

Date: October 07, 2009

To: Lindell Miller-Simon, Purchasing Agent III  
Purchasing Division

From: Anthony J. Fattizzi, Construction Management Specialist  
Public Works Department

Subject: CBE Participation Evaluation  
Bid Number: Y0763509C1  
Neighborhood Improvement Projects and Water and Sewer Improvements: North County  
BP 12

The Public Works Department evaluated the County Business Enterprise (CBE) participation for the following bids submitted for this project. The results are as follows:

Established CBE Overall goal is 24%.

<u>Met the CBE Requirements</u>	<u>Status</u>	<u>Sub-Contract Amount</u>
<b>Ric-Man Construction, Inc.</b>		
B & M Lawn Service & Landscaping	CBE	2.75%
Micar Trucking, Inc.	CBE	4.35%
E & N Construction	CBE	<u>16.91%</u>
		24.01%

- Contractor's Bid Amount = \$9,454,637.41
- Proposed CBE Sub-Contract Amount = \$2,270,058.45
- CBE Participation goal proposed: 24.01%

<b>Foster Marine Contractors, Inc.</b>		
Stanford & Sons Trucking Corp.	CBE	8.00%
Bon's Barricades	CBE	0.72%
Elite Contractor Supply, LLC	CBE	10.20%
Florida Geodynamica Supply, Inc.	CBE	3.70%
B & M Landscaping Services	CBE	<u>1.70%</u>
		24.32%

- Contractor's Bid Amount = \$9,563,312.00
- Proposed CBE Sub-Contract Amount = \$2,325,797.48
- CBE Participation goal proposed: 24.32%

**Lanzo Construction Company, Inc.**

Vittiglio Construction & Supply	CBE	9.70%
Transmark, Inc.	CBE	0.07%
Micar Trucking, Inc.	CBE	6.10%
Bon's Barricades	CBE	0.08%
W.S. Sod & Landscaping, Inc.	CBE	0.08%
Miguel Lopez Jr., Inc.	CBE	7.90%
B & M Landscaping Services	CBE	0.07%
		<u>24.00%</u>

- Contractor's Bid Amount = \$10,516,410.00
- Proposed CBE Sub-Contract Amount = \$2,523,938.40
- CBE Participation goal proposed: 24.00%

**CBE Compliance Comments**

All submittals were deemed compliant with the CBE Program requirements.

  
Public Works Department Liaison      Date

  
Office of Economic and Small Bus. Dev.      Date