



AGREEMENT SUMMARY

NAME OF OTHER CONTRACTING PARTY
NOVA SOUTHEASTERN UNIVERSITY (NSU)

PROPOSED ACTION
[checked] NEW ITEM [ ] AMENDMENT, NUMBER [ ] RENEWAL [ ] EXTENSION

DOCUMENT TYPE
Agreement

PURPOSE
To evidence parties' general understanding for a Marine Environmental Education Center at Carpenter House

SPECIAL PROVISIONS (select if applicable)
[ ] LIVING WAGE PROGRAM [ ] CBE PROGRAM
[ ] SBE SHELTERED MARKET PROGRAM [ ] M/WBE PROGRAM
[ ] FEDERAL DBE PROGRAM [ ] REQUIRES IN-KIND MATCH: \$ OR %
[ ] CDBE PROGRAM [ ] REQUIRES CASH MATCH: \$ OR %

EFFECTIVE DATES (new agreements only)
START: Upon execution of agreement by both parties
END: Upon replacement by more detailed, long-term agreement by or before 6 months

EFFECTIVE DATES (amendments only)
[ ] NO CHANGE
[ ] END DATE HAS CHANGED FROM TO
[ ] TERM HAS FROM TO

CONTRACT ADMINISTRATOR
NAME: Parks Director (Dan West) or designee
PHONE: 954-357-8106

CONTRACT TYPE
[ ] COST REIMBURSEMENT [ ] OPEN-END
[ ] FIRM FIXED PRICE [ ] TIME AND MATERIALS
[ ] PERFORMANCE BASED [checked] OTHER AGREEMENT OF CONCEPTUAL UNDERSTANDING

CONTRACT VALUE (new contracts)
[checked] ACTUAL [ ] ESTIMATED
Base amount \$0.00
Reimbursables
Optional Services
Total contract value \$0.00

CONTRACT VALUE (amendments only)
[ ] NO CHANGE [ ] ACTUAL [ ] ESTIMATED
Original approved contract value
Approved previous adjustments
Value of this action
Amended total contract value

PAYMENT METHOD
[ ] LUMP SUM PAYMENT
[ ] MILESTONE / PROGRESS BASED
[ ] SCHEDULED OR TIME-BASED
[checked] OTHER N/A

PAYMENT TERMS
Not applicable for this agreement as expenditures will be part of later agreement to be negotiated

COST ADJUSTMENT
[checked] NOT APPLICABLE [ ] FIXED PERCENTAGE % [ ] ACTUAL COST
[ ] CPI OR OTHER INDEX [ ] FIXED COST \$ [ ] OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY
Total County established M/WBE, SBE, CDBE, CBE, or DBE participation goal for this action or project: N/A
Total contractor-committed M/WBE, SBE, CDBE, CBE, or DBE participation goal planned for this action or project: NA
M/WBE, SBE, CDBE, CBE, or DBE participation to date: NA

RENEWAL OR EXTENSION TERMS
IF CONSTRUCTION AT CARPENTER HOUSE NOT COMPLETED BY COUNTY ON TIME; IF PARTIES CANNOT COMPLETE NEGOTIATIONS AND BOTH DESIRE TO EXTEND NEGOTIATIONS.

TERMINATION AND CANCELLATION PROVISIONS
FOR CAUSE: N/A
FOR CONVENIENCE: UPON EXECUTION OF MORE DETAILED AGREEMENT; EITHER PARTY MAY TERMINATE WITH 30 DAYS NOTICE IF CANNOT COMPLETE NEGOTIATIONS ON MORE DETAILED AGREEMENT.

DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION
Completion of construction at Carpenter House by County; replacement of this Agreement with more detailed Agreement

LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM.
N/A

