



AGREEMENT SUMMARY

EXHIBIT 1

NAME OF OTHER CONTRACTING PARTY

WEATHERFLOW, INC.

PROPOSED ACTION

☐ NEW ITEM ☐ AMENDMENT, NUMBER ☒ RENEWAL ☐ EXTENSION

DOCUMENT TYPE

License Agreement

PURPOSE

Provides for installation of a weather station at Port Everglades.

SPECIAL PROVISIONS (select if applicable)

<input type="checkbox"/> LIVING WAGE PROGRAM	<input type="checkbox"/> CBE PROGRAM
<input type="checkbox"/> SBE SHELTERED MARKET PROGRAM	<input type="checkbox"/> M/WBE PROGRAM
<input type="checkbox"/> FEDERAL DBE/ACDBE PROGRAM	<input type="checkbox"/> REQUIRES IN-KIND MATCH: \$ OR %
<input type="checkbox"/> CDBE PROGRAM	<input type="checkbox"/> REQUIRES CASH MATCH: \$ OR %

EFFECTIVE DATES (new agreements only)

START: June 5, 2014

END: June 4, 2019

EFFECTIVE DATES (amendments only)

☐ NO CHANGE
☐ END DATE HAS CHANGED FROM TO
☐ TERM HAS FROM TO

CONTRACT ADMINISTRATOR

NAME: Robert Flint, Director of Operations

PHONE: 954-468-0218

CONTRACT TYPE

<input type="checkbox"/> COST REIMBURSEMENT	<input type="checkbox"/> OPEN-END
<input type="checkbox"/> FIRM FIXED PRICE	<input type="checkbox"/> TIME AND MATERIALS
<input type="checkbox"/> PERFORMANCE BASED	<input checked="" type="checkbox"/> OTHER

CONTRACT VALUE (new contracts)

<input type="checkbox"/> ACTUAL	<input type="checkbox"/> ESTIMATED
Base amount	
Reimbursables	
Optional Services	
Total contract value 0	

CONTRACT VALUE (amendments only)

<input type="checkbox"/> NO CHANGE	<input type="checkbox"/> ACTUAL	<input type="checkbox"/> ESTIMATED
Original approved contract value		
Approved previous adjustments		
Value of this action		
Amended total contract value		

PAYMENT METHOD

☐ LUMP SUM PAYMENT
☐ MILESTONE / PROGRESS BASED
☐ SCHEDULED OR TIME-BASED
☐ OTHER

PAYMENT TERMS

None.

COST ADJUSTMENT

<input type="checkbox"/> NOT APPLICABLE	<input type="checkbox"/> FIXED PERCENTAGE %	<input type="checkbox"/> ACTUAL COST
<input type="checkbox"/> CPI OR OTHER INDEX	<input type="checkbox"/> FIXED COST \$	<input type="checkbox"/> OTHER

EQUITY PROGRAM PARTICIPATION SUMMARY

Total County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: None

Total contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: None

M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: NA

RENEWAL OR EXTENSION TERMS

ONE TIME THREE YEAR OPTION

TERMINATION AND CANCELLATION PROVISIONS

FOR CAUSE: 10 DAYS UPON WRITTEN NOTICE

FOR CONVENIENCE: 90 DAYS UPON WRITTEN NOTICE

DELIVERABLES, MILESTONES OR SCOPE OF THIS ACTION

LIST TERMS, CONSIDERATIONS OR DEVIATIONS FROM STANDARD COUNTY FORM. None