



AGREEMENT SUMMARY

1. Other Contracting Party:
EISMAN & RUSSO, INC.

2. Proposed Action:
[X] New Contract [ ] Amendment, Number [ ] Renewal [ ] Extension

3. Document Type (select one):
Professional Services Agreement

4. Purpose/Description:
Provides funding from County to Eisman & Russo, Inc. to provide Construction Engineering and Inspection (CEI) Services for Wiles Road from Riverside Drive to Rock Island Road

5. Special Provisions (select if applicable):
[ ] Living Wage Program [ ] SBE Sheltered Market Program
[ ] Workforce Investment Pilot Program [ ] M/WBE Program
[ ] Federal DBE/ACDBE program [ ] In-Kind Match Required: \$ \_\_\_\_\_ or \_\_\_\_\_ %
[ ] CBE Program [ ] Cash Match Required: \$ \_\_\_\_\_ or \_\_\_\_\_ %

6. A. Effective Dates (for new agreements only):
Start : Upon execution and issuance of NTP by County
End: Upon project completion – estimated 21 months

6. B. Effective Dates (amendments only):
[ ] No Change
[ ] End date has changed from \_\_\_\_\_ to \_\_\_\_\_.
[ ] Term has from \_\_\_\_\_ to \_\_\_\_\_.

7. Contract Administrator:
Name: Richard C. Tornese, P.E.
Phone: 954-577-4579

8. Contract Type:
[X] Cost reimbursement [ ] Open-end
[ ] Firm fixed price [ ] Time and materials
[ ] Performance-based [ ] Other \_\_\_\_\_

9.a. Contract Value (new contracts)
[X] Actual [ ] Estimated
Table with columns: Description, Amount
Base amount: 1,015,499.36
Reimbursables: 103,348.96
Optional Services: 100,000.00
Total contract value: 1,218,848.32

9.b. Contract Value (amendments only)
[ ] No change [ ] Actual [ ] Estimated
Table with columns: Description, Amount
Original approved contract value
Approved previous adjustments
Value of this action
Amended total contract value

10. Payment Method
[ ] Lump Sum Payment
[ ] Milestone or Progress-Based
[X] Scheduled or Time-Based
[ ] Other

11. Payment Terms
Upon monthly submission of invoice with supporting documentation by Consultant to the County.

12. Cost Adjustment
[X] Not Applicable [ ] Fixed Percentage - \_\_\_% [ ] Actual Cost
[ ] CPI or other Index [ ] Fixed Amount - \$ \_\_\_\_\_ [ ] Other:

13. Equity Program Participation Summary
a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 0%
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: 0%
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

14. Renewal or Extension Terms:
NONE

15. Termination and Cancellation Provisions
For Cause: BY AGGRIEVED PARTY IF THE PARTY IN BREACH HAS NOT CORRECTED BREACH WITHIN 10 DAYS AFTER WRITTEN NOTICE
For Convenience: BY THE BOARD EFFECTIVE ON THE TERMINATION DATE STATED IN THE WRITTEN NOTICE - NOT LESS THAN 30 DAYS AFTER DATE OF NOTICE

16. Deliverables, milestones or scope of this action:
Construction engineering and inspection services for the Wiles Road construction project

17. List terms, considerations or deviations from standard county form.
N/A