



AGREEMENT SUMMARY

1. Other Contracting Party:
TARGA DOWNSTREAM LLC

2. Proposed Action:
[X] New Contract [] Amendment, Number [] Renewal [] Extension

3. Document Type (select one):
Other Bulk Petroleum Product Pipeline License Agreement

4. Purpose/Description:
Petroleum transfer from the Port Everglades' petroleum docs to the Targa terminal

5. Special Provisions (select if applicable):
[] Living Wage Program [] SBE Sheltered Market Program
[] Workforce Investment Pilot Program [] M/WBE Program
[] Federal DBE/ACDBE program [] In-Kind Match Required: \$ _____ or _____ %
[] CBE Program [] Cash Match Required: \$ _____ or _____ %

6.a. Effective Dates (for new agreements only):
Start : Upon Execution
End: Ten years post execution

6.b. Effective Dates (amendments only):
[] No Change
[] End date has changed from _____ to _____.
[] Term has from to .

7. Contract Administrator:
Name: Neil J. Kutchera
Phone: 954-468-3520

8. Contract Type:
[] Cost reimbursement [] Open-end
[] Firm fixed price [] Time and materials
[] Performance-based [X] Other N/A

9.a. Contract Value (new contracts)
Table with columns for Contract Value components: Actual, Estimated, Base amount (\$635,000.00), Reimbursables, Optional Services, Total contract value (\$635,000.00)

9.b. Contract Value (amendments only)
Table with columns for Contract Value components: No change, Actual, Estimated, Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value

10. Payment Method
[] Lump Sum Payment
[] Milestone or Progress-Based
[] Scheduled or Time-Based
[X] Other Port Tariff

11. Payment Terms
As per tariff

12. Cost Adjustment
[X] Not Applicable [] Fixed Percentage - ___% [] Actual Cost
[] CPI or other Index [] Fixed Amount - \$ _____ [] Other:

13. Equity Program Participation Summary
a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: N/A
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

14. Renewal or Extension Terms:
NONE

15. Termination and Cancellation Provisions
For Cause: DEFAULT OF EITHER PARTY, COUNTY HAS OPTION FOR NON-USE OF PIPELINE(S) FOR A PERIOD OF THREE CONTINUOUS YEARS.
For Convenience: N/A

16. Deliverables, milestones or scope of this action: N/A

17. List terms, considerations or deviations from standard county form. None