

Bid N2114545C1 Ended At Aug 30, 2017 2:00:00 PM EDT  
RFB - Construction of Wiles Road from Riverside Drive to Rock Island Road

<b>Company:</b>	<b>Russell Engineering</b>	<b>Bergeron Land Development, Inc.</b>	<b>MCM</b>
General Conditions	\$100,000.00	\$94,979.99	\$162,600.00
General Construction	\$1,363,314.54	\$1,810,156.00	\$1,869,625.73
Roadway	\$3,864,812.35	\$3,896,681.70	\$3,767,739.10
Signing and Pavement Markings	\$146,539.492	\$176,122.51	\$156,228.572
Signalization	\$677,296.50	\$715,988.50	\$678,557.00
Lighting	\$110,594.00	\$63,452.50	\$71,831.60
Landscaping	\$278,726.50	\$324,092.30	\$276,123.80
Irrigation	\$130,775.00	\$109,709.50	\$116,587.20
City of Coral Springs Utility Relocation	\$927,497.00	\$1,006,817.00	\$1,110,707.00
<b>TOTAL BID:</b>	<b>\$7,624,555.382</b>	<b>\$8,198,000.00</b>	<b>\$8,210,000.002</b>

<b>Company:</b>	<b>COMMUNITY ASPHALT CORP</b>	<b>Ric-Man Construction Florida, Inc.</b>	<b>Ferreira Construction Co., Inc.</b>
General Conditions	\$86,074.32	\$114,959.00	\$135,000.00
General Construction	\$1,470,663.16	\$1,186,212.00	\$2,603,240.00
Roadway	\$4,579,720.7466	\$4,717,165.60	\$3,881,825.75
Signing and Pavement Markings	\$156,863.3167	\$144,968.81	\$140,560.752
Signalization	\$697,571.22	\$786,579.00	\$738,670.00
Lighting	\$83,520.40	\$94,933.00	\$58,687.90
Landscaping	\$313,324.33	\$277,640.15	\$249,192.25
Irrigation	\$122,051.30	\$135,953.15	\$121,405.00
City of Coral Springs Utility Relocation	\$961,697.71	\$1,132,638.29	\$1,298,485.00
<b>TOTAL BID:</b>	<b>\$8,471,486.5033</b>	<b>\$8,591,049.00</b>	<b>\$9,227,066.652</b>

<b>Company:</b>	<b>Florida Engineering &amp; Development Corp.</b>	<b>Lead Engineering Contractors, LLC</b>	<b>Ranger Construction Industries, Inc.</b>
General Conditions	\$250,907.00	\$133,000.00	\$88,200.00
General Construction	\$1,617,096.20	\$1,733,306.30	\$2,669,226.60
Roadway	\$4,368,686.20	\$4,252,078.234	\$4,100,047.70
Signing and Pavement Markings	\$176,593.16	\$144,476.47	\$175,770.228
Signalization	\$782,728.00	\$663,470.00	\$817,518.60
Lighting	\$69,329.00	\$58,636.00	\$114,394.00
Landscaping	\$309,153.92	\$263,041.00	\$345,374.80
Irrigation	\$176,245.00	\$90,352.00	\$110,317.40
City of Coral Springs Utility Relocation	\$1,585,337.00	\$2,131,640.00	\$1,141,381.10
<b>TOTAL BID:</b>	<b>\$9,336,075.48</b>	<b>\$9,470,000.004</b>	<b>\$9,562,230.428</b>

<b>Company:</b>	<b>TRIPLE R PAVING, INC.</b>		
General Conditions	\$170,240.00		
General Construction	\$2,988,971.43		
Roadway	\$4,459,109.222		
Signing and Pavement Markings	\$161,704.7828		
Signalization	\$760,598.10		
Lighting	\$64,440.32		
Landscaping	\$324,768.68		
Irrigation	\$127,692.32		
City of Coral Springs Utility Relocation	\$1,187,789.12		
<b>TOTAL BID:</b>	<b>\$10,245,313.9748</b>		