PRICE ANALYSIS
Bid No. X2114362B1
Fencing - New, Repair and Replacement Services
Agency: Port Everglades Department
Purchasing Agent: Jeannette Ferrell

| Price Analysis |  |  |  | Bauer Construction Corporation Bid No. X2114362B1 |  | Martin County RFB2017-2903 |  | Unit Price \% Difference |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item | Commodity Description | Estimated Annual Quantity | Unit | Unit Price | Total | Unit Price | Total |  |
| 1 | 10ft High Fencing (Pave Area) | 1549 | LF | \$21.00 | \$32,529.00 | \$36.40 | \$0.000 | -42.31\% |
| 2 | End Post with Single Brace for 10ft High Fence | 29 | EA | \$270.00 | \$7,830.00 | \$107.75 | \$0.000 | 150.58\% |
| 3 | Corner Post with Double Brace for 10ft High Fence | 19 | EA | \$350.00 | \$6,650.00 | \$182.87 | \$0.000 | 91.39\% |
| 4 | 8ft High Fence | 4896 | LF | \$19.00 | \$93,024.00 | \$32.01 | \$0.000 | -40.64\% |
| 5 | End Post with Single Brace for 8ft High Fence | 30 | EA | \$260.00 | \$7,800.00 | \$88.84 | \$0.000 | 192.66\% |
| 6 | Corner Post with Double Brace for 8ft High Fence | 32 | EA | \$320.00 | \$10,240.00 | \$162.29 | \$0.000 | 97.18\% |
| 7 | 6 ft High Fencing | 6466 | LF | \$16.50 | \$106,689.00 | \$29.50 | \$0.000 | -44.07\% |
| 8 | End post with Single Brace for 6 ft High Fence | 49 | EA | \$200.00 | \$9,800.00 | \$75.32 | \$0.000 | 165.53\% |
| 9 | Corner post with Double Brace for 6ft High Fence | 27 | EA | \$270.00 | \$7,290.00 | \$147.11 | \$0.000 | 83.54\% |
| 10 | 8ft High Cantiliver Sliding Gate | 56 | LF | \$134.00 | \$7,504.00 | NA | \$0.000 | NA |
| 11 | 8ft High Double Swing Gate | 65 | LF | \$112.00 | \$7,280.00 | NA | \$0.000 | NA |
| 12 | 6 ft High Double Swing Gate | 224 | LF | \$80.00 | \$17,920.00 | NA | \$0.000 | NA |
| 13 | 4ft Wide x 8 ft High Personnel Gate | 7 | EA | \$680.00 | \$4,760.00 | NA | \$0.000 | NA |
| 14 | Vinyl Coating of Fence Fabric Dark Green | 3830 | SF | \$0.90 | \$3,447.00 | NA | \$0.000 | NA |
| 15 | Vinyl Coating of Fence Fabric Navy Blue | 100 | SF | \$1.50 | \$150.00 | NA | \$0.000 | NA |
| 16 | Relocation of Existing 8ft High Fence | 88 | LF | \$5.00 | \$440.00 | NA | \$0.000 | NA |
| 17 | Removal and Disposal of Existing Fence | 10765 | LF | \$3.00 | \$32,295.00 | NA | \$0.000 | NA |
| 18 | Removal and Disposal of 4ft Pedestrian Gate | 10 | EA | \$25.00 | \$250.00 | NA | \$0.000 | NA |
| 19 | Removal and Disposal of 14 ft Swing Gate | 25 | EA | \$100.00 | \$2,500.00 | NA | \$0.000 | NA |
| 20 | Removal and Disposal of 28 ft Slide Gate | 8 | EA | \$125.00 | \$1,000.00 | NA | \$0.000 | NA |
| 21 | Miscellaneous Field Fencing and Gate Repair | 3402 | HR | \$80.00 | \$272,160.00 | NA | \$0.000 | NA |
| 22 | Miscellaneous Welding Repairs including Consumables | 95 | HR | \$75.00 | \$7,125.00 | NA | \$0.000 | NA |
| 23 | Relocating 4ft Pedestrian Gate (including New Gate Posts) | 3 | EA | \$90.00 | \$270.00 | NA | \$0.000 | NA |
| 24 | 4ft High Fencing | 60 | LF | \$16.00 | \$960.00 | \$27.37 | \$0.000 | -41.54\% |
| 25 | End post for 4ft High Fencing | 10 | EA | \$185.00 | \$1,850.00 | \$61.16 | \$0.000 | 202.49\% |
| 26 | Corner Post for 4ft High Fencing | 35 | EA | \$220.00 | \$7,700.00 | \$131.29 | \$0.000 | 67.57\% |
| 27 | 4ft $\times 4 \mathrm{ft}$ Pedestrian Gate | 13 | EA | \$350.00 | \$4,550.00 | NA | \$0.000 | NA |
| 28 | 4ft Cantiliver Sliding Gate | 50 | LF | \$90.00 | \$4,500.00 | NA | \$0.000 | NA |
| 29 | 4ft Double Swing Gate | 50 | LF | \$70.00 | \$3,500.00 | NA | \$0.000 | NA |
| 30 | $4 \mathrm{ft} \times 7 \mathrm{ft}$ Panic Gate | 3 | EA | \$4,100.00 | \$12,300.00 | NA | \$0.000 | NA |
| 31 | Relocating 14 ft Swing Gate (including New Gate Posts) | 2 | EA | \$200.00 | \$400.00 | NA | \$0.000 | NA |
| 32 | Relocating 28ft Slide Gate (including New Gate Posts) | 3 | EA | \$200.00 | \$600.00 | NA | \$0.00 | NA |
| 33 | PVC tubular Dark Green Slats | 277 | SF | \$2.00 | \$554.00 | NA | \$0.00 | NA |
| 34 | Single 8ft High Swing Gate (15ft to 20 ft$)$ | 5 | LF | \$120.00 | \$600.00 | NA | \$0.00 | NA |
| 35 | $\begin{array}{l}\text { Single 8ft High Swing Gate (20ft } \\ \text { to 32ft) }\end{array}$ | 62 | LF | \$130.00 | \$8,060.00 | NA | \$0.00 | NA |
| 36 | Top Rail Replacement | 45 | LF | \$2.80 | \$126.00 | NA | \$0.00 | NA |
| 37 | Sea Fan - A, 8ft High | 6 | EA | \$690.00 | \$4,140.00 | NA | \$0.00 | NA |
| 38 | Sea Fan - B, 8ft High | 2 | EA | \$100.00 | \$200.00 | NA | \$0.00 | NA |
| 39 | Replacement Barbed Wire and Barbed Wire Arms | 3252 | LF | \$2.00 | \$6,504.00 | NA | \$0.00 | NA |
| 40 | $\begin{aligned} & \text { Replacement Line Posts 8ft } \\ & \text { High } \\ & \hline \end{aligned}$ | 3 | EA | \$45.00 | \$135.00 | NA | \$0.00 | NA |
| 41 | Bollards (5ft-Oin Above Existing Grade) | 8 | EA | \$230.00 | \$1,840.00 | NA | \$0.00 | NA |
| 42 | Removal of Existing Bollards (0 $\mathrm{ft}-1$ in to $10 \mathrm{ft}-0 \mathrm{in})$ | 3 | EA | \$50.00 | \$150.00 | NA | \$0.00 | M |
| 43 | Center Rail Replacement | 1254 | LF | \$2.90 | \$3,636.60 | NA | \$0.00 | NA |

BR'TiNARD
F L o R i D A
Purchasing Division
www.broward.org/purchasing

| Previous Contract No. X1133902B1 | Unit Price \% Difference |
| :---: | :---: |
| Unit Price |  |
| \$19.80 | 6.06\% |
| \$250.00 | 8.00\% |
| \$330.00 | 6.06\% |
| \$17.70 | 7.34\% |
| \$240.00 | 8.33\% |
| \$300.00 | 6.67\% |
| \$15.00 | 10.00\% |
| \$185.00 | 8.11\% |
| \$245.00 | 10.20\% |
| \$3,000.00 | NA |
| \$2,100.00 | NA |
| \$1,750.00 | NA |
| \$425.00 | 60.00\% |
| \$0.80 | 12.50\% |
| \$0.80 | 87.50\% |
| \$5.00 | 0.00\% |
| \$3.00 | 0.00\% |
| \$15.00 | 66.67\% |
| \$100.00 | 0.00\% |
| \$125.00 | 0.00\% |
| \$50.00 | 60.00\% |
| \$30.00 | 150.00\% |
| \$90.00 | 0.00\% |
| NA | NA |
| NA | NA |
| NA | NA |
| NA | NA |
| NA | NA |
| NA | NA |
| NA | NA |
| \$140.00 | 42.86\% |
| \$200.00 | 0.00\% |
| \$2.00 | 0.00\% |
| \$70.00 | 71.43\% |
| \$79.00 | 64.56\% |
| \$2.50 | 12.00\% |
| \$650.00 | 6.15\% |
| \$100.00 | 0.00\% |
| \$1.50 | 33.33\% |
| \$45.00 | 0.00\% |
| \$210.00 | 9.52\% |
| \$10.00 | 400.00\% |
| \$2.70 | 7.41\% |


| Price Analysis |  |  |  | Bauer Construction Corporation Bid No. X2114362B1 |  | Martin County RFB2017-2903 |  | Unit Price \% Difference | Previous Contract No. X1133902B1 | Unit Price \% Difference |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| 44 | Bottom Rail Replacement | 687 | LF | \$3.10 | \$2,129.70 | NA | \$0.00 | NA | \$2.90 | 6.90\% |
| 45 | Line Posts 10ft High | 2 | EA | \$60.00 | \$120.00 | NA | \$0.00 | NA | \$55.00 | 9.09\% |
| 46 | 10ft High Cantiliver Sliding Gate | 149 | LF | \$175.00 | \$26,075.00 | NA | \$0.00 | NA | \$4,300.00 | NA |
| 47 | 10ft High Double Swing Gate | 103 | LF | \$105.00 | \$10,815.00 | NA | \$0.00 | NA | \$2,200.00 | NA |
| 48 | 10ft $\times 4 \mathrm{ft} \mathrm{High} \mathrm{Personnel} \mathrm{Gate}$ | 37 | EA | \$750.00 | \$27,750.00 | NA | \$0.00 | NA | \$600.00 | 25.00\% |
| 49 | Single 10ft High Single Swing Gate ( 15 ft to 20 ft ) | 31 | LF | \$145.00 | \$4,495.00 | NA | \$0.00 | NA | \$74.00 | 95.95\% |
| 50 | 10ft High K-Brace Gate (20ft to 32ft) | 20 | LF | \$190.00 | \$3,800.00 | NA | \$0.00 | NA | \$110.00 | 72.73\% |
| 51 | Relocation of Existing 10ft High Fence | 20 | LF | \$20.00 | \$400.00 | NA | \$0.00 | NA | \$5.00 | 300.00\% |
| 52 | 10ft High Fencing Non-Paved Areas | 20 | LF | \$30.00 | \$600.00 | NA | \$0.00 | NA | \$13.00 | 130.77\% |
| 53 | Vinyl Coating of Fence Fabric Black | 39866 | SF | \$1.10 | \$43,852.60 | NA | \$0.00 | NA | \$0.80 | 37.50\% |
| 54 | 10ft High Fencing Ornamental Steel | 20 | LF | \$190.00 | \$3,800.00 | NA | \$0.00 | NA | \$170.00 | 11.76\% |
| 55 | 4in Gate Post up to 10ft High Fence | 22 | EA | \$190.00 | \$4,180.00 | NA | \$0.00 | NA | \$180.00 | 5.56\% |
| 56 | 6-5/8in Gate Post up to 10 ft High Fence | 9 | EA | \$330.00 | \$2,970.00 | NA | \$0.00 | NA | \$310.00 | 6.45\% |
| 57 | 6-5/8in K Brace Gate Post up to 21ft High | 3 | EA | \$410.00 | \$1,230.00 | NA | \$0.00 | NA | \$390.00 | 5.13\% |
| 58 | 8-5/8in Gate Post up to 10 ft High Fence | 2 | EA | \$490.00 | \$980.00 | NA | \$0.00 | NA | \$475.00 | 3.16\% |
| 59 | 8-5/8in K Brace Gate Post up to 21ft High | 2 | EA | \$640.00 | \$1,280.00 | NA | \$0.00 | NA | \$625.00 | 2.40\% |
| 60 | 6ft High Cantilever Gate | 65 | LF | \$125.00 | \$8,125.00 | NA | \$0.00 | NA | \$2,850.00 | NA |
| 61 | 6ft x 4ft High Personnel Gate | 8 | EA | \$510.00 | \$4,080.00 | NA | \$0.00 | NA | \$415.00 | 22.89\% |
| 62 | 6ft High Sliding Gate | 19 | LF | \$75.00 | \$1,425.00 | NA | \$0.00 | NA | \$1,880.00 | NA |
| 63 | Liftmaster SL-585 1HP Slide Gate Operators | 4 | EA | \$3,900.00 | \$15,600.00 | NA | \$0.00 | NA | \$2,800.00 | 39.29\% |
| 64 | Liftmaster plug-in Loop Detectors | 9 | EA | \$320.00 | \$2,880.00 | NA | \$0.00 | NA | \$315.00 | 1.59\% |
| 65 | Viking H-10 1HP Slide Gate Operators | 5 | EA | \$4,000.00 | \$20,000.00 | NA | \$0.00 | NA | \$3,000.00 | 33.33\% |
| 66 | Ditek DTK-120 Surge Protectors | 12 | EA | \$100.00 | \$1,200.00 | NA | \$0.00 | NA | \$90.00 | 11.11\% |
| 67 | Saw Cut Loop Installations | 15 | EA | \$650.00 | \$9,750.00 | NA | \$0.00 | NA | \$575.00 | 13.04\% |
| 68 | Operator Pads - Supply and Install | 3 | EA | \$600.00 | \$1,800.00 | NA | \$0.00 | NA | \$500.00 | 20.00\% |
| 69 | Operator Pads - Removal of existing pads | 2 | EA | \$600.00 | \$1,200.00 | NA | \$0.00 | NA | \$200.00 | 200.00\% |
| 70 | Centurion Aluminum 3 Rail | 20 | LF | \$56.00 | \$1,120.00 | NA | \$0.00 | NA | \$34.00 | 64.71\% |
| 71 | Centurion Steel Rail | 1091 | LF | \$50.00 | \$54,550.00 | NA | \$0.00 | NA | \$47.00 | 6.38\% |
|  | Allowance | \$6,000.00 | PST |  | \$6,000.00 |  |  | NA | \$15,500.00 | -61.29\% |
|  | Total: |  |  |  | \$963,465.90 |  |  |  | \$3,170,430.00 |  |

Purchasing performed due diligence seeking procurements for the same or similar services; and through contact with other governmental entities and internet searches, it was determined there were no identical comparable tabulations. Martin County's solicitation for similar services was contracted with the items' unit of material cost and the installation cost per hour identified separately. For the purpose of comparison, the unit price is comprised of the unit material cost added to the hourly rate.

The Consumer Price Index (CPI) prices for All Urban Consumers for Miami - Ft. Lauderdale since previous Contract X1133902B1 award in January 2014 reflects an increase of 7.86\%.
In addition, the unit price was compared to previous Contract No. X1133902B1 awarded in 2014. The recommended vendor, Bauer Construction Corp, was the incumbent. NA represents new items not applicable or included in the previous contract; or the items' unit of measure was different in the previous contract (Example: previous unit of measure was EA, current unit of measure is LF).

