## BROWARD COUNTY

## ${\bf BOARD\ OF\ COUNTY\ COMMISSIONERS,\ BROWARD\ COUNTY,\ FLORIDA}$

## **AGREEMENT SUMMARY**

**EXHIBIT 1** 

1. Other Contracting Party:					
United States Geological Survey					
New Contract	Renewal	Extension	3. Document Type (select one):  Joint Funding Agreem	ent	
4. Purpose/Description:					
Provides \$470,000 in County cost share funds to partner with the USGS in the development of a stormwater and climate vulnerability model to evaluate the effects of climate and sea level changes on the water management systems in Broward County and adaptation strategies needed to maintain flood control. This expands on a previous pilot project to now extend the model throughout the entire Urban Broward County area.					
5. Special Provisions (select if applicable):					
Living Wage Program		SBE Sheltered Market Program			
Workforce Investment Pilot Program		M/WBE Program			
Federal DBE/ACDBE program		In-Kind Match Required: \$ or %			
CBE Program		Cash Match F	Required: \$ 470,000.00	or %	
6.a. Effective Dates (for new agreements only):		6.b. Effective Dates	6.b. Effective Dates (amendments only):		
Start : <u>6/12/2018</u>		☐ No Change	☐ No Change		
6/44/2024		End date has	End date has changed from to .		
End: <u>6/11/2021</u>		Term has			
7. Contract Administrator:		8. Contract Type:			
Name: Michael Zygnerski		1 — "	Cost reimbursement Open-end		
Phone: 954- <u>519-1450</u>		Firm fixed pr		erials	
1.1.6.1.6.1.00 <u>0.1.5</u>		Performance			
9.a. Contract Value (new contracts)		9.b. Contract Value	(amendments only)		
Actual Estimated		No change	Actual	Estimated	
Base amount	\$788,000.0	0	Original approved contract value		
Reimbursables			Approved previous adjustments		
Optional Services			Value of this action		
Total contract value			Amended total contract value		
10. Payment Method	11. Payment Terms				
Lump Sum Payment  Milestone or Progress-Based  Scheduled or Time-Based	Payment based on quarterly invoicing for services performed. Payments are due within 60 days after invoicing period.  2018: \$180,000				
Other					
2020: \$110,000 12. Cost Adjustment					
Not Applicable Fixed Percentage% Actual Cost					
CPI or other Index	Fixed Amount -	<del></del>	Other:		
13. Equity Program Participation Summary					
a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: $N/A$					
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: $N/A$					
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A					
14. Renewal or Extension Terms:  15. Termination and Cancellation Provisions					
		For Cause: EITHER PARTY MAY TERMINATE THIS AGREEMENT UPON 60			
		DAYS WRITTEN NOTICE TO THE OTHER PARTY IF WORK IS NOT BEING			
DE DETERMINED DYANGTUM, AGREEMENT AND GET FORTUM		CARRIED ON IN A MUTALLY SATISFACTORY MANNER.			
AN EXCHANGE OF LETTERS BETWEEN PARTIES.		For Convenience: AGR	For Convenience: AGREEMENT IS SUBJECT TO AVAILABILITY OF		
		APPROPRIATIONS.	APPROPRIATIONS.		
16. Deliverables, milestones or scope of this action:		Project scope includes the development of an integrated			

EXHIBI <sup>*</sup>	Γ
Page 2 c	of 2

	surface water/groundwater flow model for evaluating the potential for increased inundation in flood prone regions of Broward, in response to climate and sea-level changes.
	Project deliverables include quarterly status reports, all model data sets, and a final report on the model results.
17. List terms, considerations or deviations from standard county form.	This is an agreement with a State or Federal Agency under which the County is receiving a benifit and, as such, does not include the County's standard agreement provisions. This agreement received final legal review by the County Attoney's Office.

Rev. 1/1/15