



AGREEMENT SUMMARY

1. Other Contracting Party:
CARTAYA AND ASSOCIATES ARCHITECTS, P.A.

2. Proposed Action:
New Contract [] Amendment, Number 1 [x] Renewal [] Extension []

3. Document Type (select one):
First Amendment to Agreement

4. Purpose/Description:
Provides professional architectural, engineering and construction administration services for building projects at Broward County's Fort Lauderdale-Hollywood International Airport and North Perry Airport.

5. Special Provisions (select if applicable):
Living Wage Program [] SBE Sheltered Market Program []
Workforce Investment Pilot Program [] M/WBE Program []
Federal DBE program [] In-Kind Match Required: \$ _____ or _____ % []
CBE Program [x] Cash Match Required: \$ _____ or _____ []

6.a. Effective Dates (for new agreements only):
Start : _____
End: _____

6.b. Effective Dates (amendments only):
No Change []
The Agreement has been extended by adding two additional optional renewal periods with a projected end date of June 1, 2022. [x]
Term has from to []

7. Contract Administrator:
Name: MARC GAMBRIIL, P.E., A.A.E.
Phone: 954-359-2343

8. Contract Type:
Cost reimbursement [] Open-end [x]
Firm fixed price [] Time and materials []
Performance-based [] Other: []

9.a. Contract Value (new contracts)
Actual [] Estimated []
Table with columns for Base amount, Reimbursables, Optional Services, Total contract value

9.b. Contract Value (amendments only)
No change [] Actual [] Estimated [x]
Table with columns for Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value

10. Payment Method
Lump Sum Payment []
Milestone or Progress-Based []
Scheduled or Time-Based []
Other: [x]

11. Payment Terms
As per Article 5, Compensation and Method of Payment, each individual Work Authorization shall be pursuant to Maximum Amount Not-to Exceed Compensation and/or Lump Sum Compensation as approved in the Work Authorization.

12. Cost Adjustment
Not Applicable [] Fixed Percentage - ___% [] Actual Cost []
CPI or other Index [x] Fixed Amount - \$ _____ [] Other: []

13. Equity Program Participation Summary
a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 21%
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: 50%
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: 43.46%

14. Renewal or Extension Terms:
N/A

15. Termination and Cancellation Provisions
For Cause: 10 days after written notice as per Article 10.2
For Convenience: 30 days after written notice as per Article 10.2

16. Deliverables, milestones or scope of this action:
Professional consulting services

17. List terms, considerations or deviations from standard county form.
NONE