



BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

**AGREEMENT SUMMARY**

**1. Other Contracting Party:**

CITY OF POMPANO BEACH

**2. Proposed Action:**

New Contract    Amendment, Number    Renewal    Extension

**3. Document Type (select one):**

Interlocal Agreement

**4. Purpose/Description:**

Provides Broward County with \$49,285.71 in reimbursement for sharing the cost of the 100-Year Flood Elevation Map and Associated Modeling Project.

**5. Special Provisions (select if applicable):**

Living Wage Program    SBE Sheltered Market Program  
 Workforce Investment Pilot Program    M/WBE Program  
 Federal DBE/ACDBE program    In-Kind Match Required: \$ \_\_\_\_\_ or \_\_\_\_\_ %  
 CBE Program    Cash Match Required: \$ \_\_\_\_\_ or \_\_\_\_\_ %

**6.a. Effective Dates (for new agreements only):**

Start : 11/13/18  
End: 24 months

**6.b. Effective Dates (amendments only):**

No Change  
 End date has changed from \_\_\_\_\_ to \_\_\_\_\_.  
 Term has \_\_\_\_\_ from \_\_\_\_\_ to \_\_\_\_\_.

**7. Contract Administrator:**

Name: Carolina Maran  
Phone: 954-519-0356

**8. Contract Type:**

Cost reimbursement    Open-end  
 Firm fixed price    Time and materials  
 Performance-based    Other \_\_\_\_\_

**9.a. Contract Value (new contracts)**

Actual    Estimated

Base amount	
Reimbursables	\$49,285.71
Optional Services	
<b>Total contract value</b>	<b>\$49,285.71</b>

**9.b. Contract Value (amendments only)**

No change    Actual    Estimated

Original approved contract value	
Approved previous adjustments	
Value of this action	
Amended total contract value	

**10. Payment Method**

Lump Sum Payment  
 Milestone or Progress-Based  
 Scheduled or Time-Based  
 Other

**11. Payment Terms**

Reimbursement for Project Deliverables for this agreement: \$49,285.71. Payment based upon invoice submitted by the County after completion of the project.

**12. Cost Adjustment**

Not Applicable    Fixed Percentage - \_\_\_%    Actual Cost  
 CPI or other Index    Fixed Amount - \$ \_\_\_\_\_    Other:

**13. Equity Program Participation Summary**

a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A  
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: N/A  
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

**14. Renewal or Extension Terms:**

COUNTY ADMINISTRATOR IS AUTHORIZED TO EXECUTE ANY AMENDMENTS EXTENDING THE TERM OF THIS INTERLOCAL AGREEMENT WITH THE APPROPRIATE AMENDMENT PREPARED WITH THE SAME OR SIMILAR FORMALITY, PROVIDED THAT SUCH AMENDMENT DOES NOT DECREASE THE COMPENSATION DUE TO COUNTY.

**15. Termination and Cancellation Provisions**

THE INTERLOCAL AGREEMENT MAY BE TERMINATED FOR CAUSE BY THE AGGRIEVED PARTY IF THE PARTY IN BREACH HAS NOT CORRECTED THE BREACH WITHIN TEN (10) DAYS AFTER WRITTEN NOTICE FROM THE AGGRIEVED PARTY IDENTIFYING THE BREACH, OR FOR CONVENIENCE BY EITHER PARTY UPON NOT LESS THAN THIRTY (30) DAYS WRITTEN NOTICE.

**16. Deliverables, milestones or scope of this action:**

Project scope includes the update of the Broward County 100-year Flood Elevation Map with incorporation of future climatic

	<p>conditions, including sea level rise, through the refinement and application of the latest Broward County-wide Integrated MIKE Model</p> <p>Project deliverables include the Future Conditions 100-Year Flood Elevation Map and Associating Modeling, utility tools, CRS Evaluation and Recommendation Reports and Final Summary Report.</p>
<p>17. List terms, considerations or deviations from standard county form.</p>	<p>None. This agreement received final legal review by the County Attorney's Office.</p>

Rev. 1/1/15