



AGREEMENT SUMMARY

1. Other Contracting Party:

US CUSTOMS AND BORDER PROTECTION

2. Proposed Action:

X New Contract [ ] Amendment, Number [ ] Renewal [ ] Extension

3. Document Type (select one):

Memorandum of Agreement

4. Purpose/Description:

To reimburse US Customs and Border Protection for IT costs related to Cruise Terminal 25 renovations.

5. Special Provisions (select if applicable):

- [ ] Living Wage Program [ ] SBE Sheltered Market Program
[ ] Workforce Investment Pilot Program [ ] M/WBE Program
[ ] Federal DBE/ACDBE program [ ] In-Kind Match Required: \$ \_\_\_\_\_ or \_\_\_\_\_ %
[ ] CBE Program [ ] Cash Match Required: \$ \_\_\_\_\_ or \_\_\_\_\_ %

6.a. Effective Dates (for new agreements only):

Start : On Commission approval
End: None

6.b. Effective Dates (amendments only):

- [ ] No Change
[ ] End date has changed from \_\_\_\_\_ to \_\_\_\_\_.
[ ] Term has from \_\_\_\_\_ to \_\_\_\_\_.

7. Contract Administrator:

Name: Glenn A. Wiltshire
Phone: 954-468-3504

8. Contract Type:

- X Cost reimbursement [ ] Open-end
[ ] Firm fixed price [ ] Time and materials
[ ] Performance-based [ ] Other \_\_\_\_\_

9.a. Contract Value (new contracts)

Table with 2 columns: Description, Value. Rows: Actual/Estimated, Base amount (442,591), Reimbursables (0), Optional Services (0), Total contract value (442,591).

9.b. Contract Value (amendments only)

Table with 2 columns: Description, Value. Rows: No change/Actual/Estimated, Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value.

10. Payment Method

- [ ] Lump Sum Payment
[ ] Milestone or Progress-Based
[ ] Scheduled or Time-Based
X Other

11. Payment Terms

Within 30 days of billing by CBP.

12. Cost Adjustment

- X Not Applicable [ ] Fixed Percentage - \_\_\_% [ ] Actual Cost
[ ] CPI or other Index [ ] Fixed Amount - \$ \_\_\_\_\_ [ ] Other:

13. Equity Program Participation Summary

- a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: N/A
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

14. Renewal or Extension Terms:

NOT APPLICABLE

15. Termination and Cancellation Provisions

For Cause: NONE
For Convenience: NONE

16. Deliverables, milestones or scope of this action:

Cruise Terminal 25 IT equipment

17. List terms, considerations or deviations from standard county form.

Not applicable