



AGREEMENT SUMMARY

1. Other Contracting Party:

FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT)

2. Proposed Action:

New Contract Amendment, Number Renewal Extension

3. Document Type (select one):

Grant Agreement

4. Purpose/Description:

Approval of an FDOT Public Transportation Grant Agreement ("PTGA"), Financial Project No. 434832-2-94-01 to fund the Airport Access Roadway System Phase II at Fort Lauderdale-Hollywood International Airport ("FLL").

5. Special Provisions (select if applicable):

Living Wage Program SBE Sheltered Market Program
 Workforce Investment Pilot Program M/WBE Program
 Federal DBE/ACDBE program In-Kind Match Required: \$ _____ or _____ %
 CBE Program Cash Match Required: \$ 12,751,717 or 50 %

6.a. Effective Dates (for new agreements only):

Start : UPON AGREEMENT EXECUTION
End: 12/31/2021

6.b. Effective Dates (amendments only):

No Change
 End date has changed from _____ to _____.
 Term has from to .

7. Contract Administrator:

Name: Weiwei Luo
Phone: 954-359-1351

8. Contract Type:

Cost reimbursement Open-end
 Firm fixed price Time and materials
 Performance-based Other GRANT AGREEMENT

9.a. Contract Value (new contracts)

Actual Estimated
Base amount 12,751,717
Reimbursables
Optional Services
Total contract value 12,751,717

9.b. Contract Value (amendments only)

No change Actual Estimated
Original approved contract value
Approved previous adjustments
Value of this action
Amended total contract value

10. Payment Method

Lump Sum Payment
 Milestone or Progress-Based
 Scheduled or Time-Based
 Other Reimbursement

11. Payment Terms

EXPENSE REIMBURSEMENTS.

12. Cost Adjustment

Not Applicable Fixed Percentage - ___% Actual Cost
 CPI or other Index Fixed Amount - \$ _____ Other:

13. Equity Program Participation Summary

a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: N/A
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

14. Renewal or Extension Terms:

NONE.

15. Termination and Cancellation Provisions

For Cause: FDOT CAN CANCEL THE AGREEMENT IF DEEMED NECESSARY.
For Convenience: COUNTY CAN RESCIND THE AGREEMENT BY PROVIDING NOTICE TO FDOT.

16. Deliverables, milestones or scope of this action:

Airport Access Roadway System Phase II for Fort Lauderdale-Hollywood International Airport.

17. List terms, considerations or deviations from standard county form.

The PTGA has been reviewed and approved as to form by the Office of the County Attorney. However, this PTGA does not include the County's standard agreement provisions because FDOT requires the County to use its Agreement.