



AGREEMENT SUMMARY

1. Other Contracting Party:

UNITED STATES OF AMERICA, DEPARTMENT OF ARMY

2. Proposed Action:

New Contract Amendment, Number Renewal Extension

3. Document Type (select one):

Memorandum of Agreement

4. Purpose/Description:

Allows the U.S. Army Corps of Engineers to place beneficial use sand from the maintenance dredging of Port Everglades navigation channel along the shoreline of Dr. Von D Mizell-Eula Johnson State Park

5. Special Provisions (select if applicable):

Living Wage Program SBE Sheltered Market Program
 Workforce Investment Pilot Program M/WBE Program
 Federal DBE/ACDBE program In-Kind Match Required: \$ _____ or _____ %
 CBE Program Cash Match Required: \$ _____ or _____ %

6.a. Effective Dates (for new agreements only):

Start : Upon execution by Corps
End: n/a

6.b. Effective Dates (amendments only):

No Change
 End date has changed from _____ to _____.
 Term has from _____ to _____.

7. Contract Administrator:

Name: Bertha Henry
Phone: 954-357-7353

8. Contract Type:

Cost reimbursement Open-end
 Firm fixed price Time and materials
 Performance-based Other _____

9.a. Contract Value (new contracts)

Actual Estimated

Base amount	710,000
Reimbursables	
Optional Services	
Total contract value	710,000

9.b. Contract Value (amendments only)

No change Actual Estimated

Original approved contract value	
Approved previous adjustments	
Value of this action	
Amended total contract value	

10. Payment Method

Lump Sum Payment
 Milestone or Progress-Based
 Scheduled or Time-Based
 Other Deliverable

11. Payment Terms

WITHIN 30 DAYS OF EXECUTION OF THE MOA

12. Cost Adjustment

Not Applicable Fixed Percentage - ___% Actual Cost
 CPI or other Index Fixed Amount - \$ _____ Other:

13. Equity Program Participation Summary

a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: n/a
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: n/a
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: n/a

14. Renewal or Extension Terms:

UPON WRITTEN, MUTUAL AGREEMENT OF THE PARTIES

15. Termination and Cancellation Provisions

N/A

16. Deliverables, milestones or scope of this action:

Sand placement along State Park shoreline

17. List terms, considerations or deviations from standard county form.

County is responsible for additional costs that exceed the Federal estimate